(W) (1926) Department.

Mis SERIES.

G.O. No. 557-W

DATED 19-5-26

[Despatch Abstract.]

Buildings - South Kanara - Mangalore - Government Training School for Mistresses - compound wall - Supplemental estimate - Rs. 5,350/- - Approved

DEPARTMENT

Received ..... 14 APR 1926 ASSISTANT SECRETARY TO GOVT. REVENUE DEPARTMENT

Reference G.O. No. 1284 Edn. 20-4-26 & Dr. 1087 C 874/26. 192

Subject.

Government Training School for Mistresses, Mangalore

Compound wall.

Law (Edn) sepn.

Administrative approval may be accorded to the plans and estimate and the file may be passed on to P.W.D through Finance for issue of necessary orders.

V.T.K.

31 APR 1926 LAW DEPARTMENT

ENCLOSURES.
No. 3
Dr. 4-26
Spare copies

Finance
P.W.D } n/o R.O.C. No. 2045 D/24
Law (Edn, Dr. 1087 C-L

Station Madras, *Dated the* 30th March 1926 192

From (Name) R.Littlehailes Esq., M.A.,

(Designation) Director of Public Instruction,

To The Secretary to the Government of Madras,

LAW (EDUCATION) Department

Sir.

I have the honour to submit herewith for the administrative approval of Government four plans and an estimate amounting to Rs 5350/- for the construction of a compound wall round the Government Training School for Mistresses, Mangalore.

2. The Superintending Engineer, Coimbatore Circle reports that savings to the extent of Rs 5500/- are anticipated in the estimate of Rs 140080/- sanctioned in G.O.No. Mis. 1003 W, dated 6th October 1923 and that these savings can be utilised for the construction of the compound wall in question. He further states that the present estimate

will be treated as a fresh one and not as supplemental to the one sanctioned in G.O.No. 1003, W,dated 6th October 1923.

I have the honour to be

Sir,

Your most obedient servant,

E. H. Bowes

for Director of Public Instruction.

31/3

P.R.K. 30/3

Report to accompany the estimate for constructing a masonry compound wall

Amount of estimate Rs.~~5,420~~/-.

Requisition in letter n.O.C.No.2045 D/24 dated 10-8-25 from the Director of Public Instruction by the Executive Engineer Coast Division.

The estimate for 1,40,080/- sanctioned in G.O.No.1003 W., dated 6-10-23 Pl .No.25 W/23-24 does not provide for a compound wall. The Director of Public Instruction considers that a masonry compound wall all round is essential and has accordingly called for plans and estimate for the work.

2. This estimate provides for, a masonry compound wall abo.. 5' high all round as per the 4 plans attached. It will be of laterite masonry pointed with surki mortar and red colour washed 2 coats and will consist of pillars 18" square at 9' to 10' centres with 9" thick panels between.

3. The gates and gate posts will be built as already provided for in the sanctioned major estimate for Rs.1,40,080/-.

Sd. K.R. Tombat,
Subdivision Officer, Northern.

Sd. Chilakamarty
13/1 (11-1-26)
Executive Engineer, West Coast Division.

Copy of letter R.O.C. No. 2045-D/24, dated 10th August 2 from the Director of Public Instruction, Madras to the Executive Engineer, West Coast Division, Calicut.

Subject: Government Secondary & Training School for Mistresses, Mangalore - Buildings.

Estimates aggregating Rs. 1,40,080 were sanctioned in G.O. No. Misc. 1003. M.P.W.D. dated 6-10-23 for the construction of a building with out-houses for the Government Secondary and Training School for Mistresses, Mangalore. These estimates do not provide for a compound wall for the school and I consider that a compound wall is essential. I understand from a report of the Assistant Engineer, Northern Subdivision, Mangalore that the compound wall will cost Rs. 6,000 to Rs. 8,000/-. I request that you will be so good as to furnish me with an estimate for the work and also to let me know whether the work can be carried out from the savings, if any, that may be effected in the estimates red to above.

From the D. P. I. R.O.C.No 2045

dt 30-3-26

Subject:— Government Girls School for Mistresses, Manjalur Compound wall.

Law Deptt

Administrative approval may be accorded to the plans and estimates and the file may be passed on to P.W.D. through Finance for issue of necessary orders

C.R.
16-4-26

V.T.K.
17-4-26

Finance
P.W.D } W.O

Finance (Exps)

Submitted that the file may be passed to P.W.D for remarks in the first instance.

K.G.K.
20-4-26.

Osk
22426

Fin. W.O./2844 Exps.
22-4-26

21.4.26. P.W.D.

Prov.

As it is stated that the cost of the compound wall can be met from the savings in the Sanctioned estimate it is intended

4857C
23 APR 1926

Sanction it as supplemental
to the main Scheme in which
case the provision already made in the
budget can be utilised for the
addl work. But if this is limited
as a separate Scheme, provision
of funds shd be arranged for
by reappropriation from
to minor It is not clear
why the SE asks that the previous
estimate should not be treated
as supplemental to the main
Scheme ~~(copy back to the proforma~~
~~back forms as before)~~. It seems
unnecessary to ~~back~~ the BE for this reason
~~& action~~ & action ~~→~~ at A
may be taken with these
remarks the file may be
returned to Finance

Jkh 2.12
27.12

Finance(Exp.)

In G.O.No.1003 W.,dated 6-10-23,an estimate for Rs.140080 was sanctioned for the construction of a Govt.Training school for mistresses at Mangalore. The above estimate did not provide for a compound wall. Savings to the extent of Rs.5500 are anticipated in the above estimate.

2. The D.P.I. considers that a masonry compound wall all round the building is essential and has submitted plans and an estimate for Rs.5350 for the work. It is proposed to utilize the savings in the main estimate, for the construction of the compound wall. The P.W.D. propose to sanction the present estimate(Rs.5350) as supplemental to the main scheme sanctioned in G.O.1003 W dated 6-10-23 Submitted that the proposal may be accepted.

3 Funds There is a provision of Rs.16,000 for the main work in the current year's budget under "41.Civil Works."

10.5.26.

10.5.26

Accepted

11.5.26

PWD

11.5.26

17 May 1926

P.W.D

Draft order is submitted.

14.5.26 14.5.26

15.5.26

17/5

17/5

issue 19/5

Scott. II-5 (5)—25,000—25-11-25. (6)

W-W. DEPARTMENT.

	Date.	Initials.
When received for Fair-copying.	14/5	W.
When copied ..		
When examined ..		
When signed ..		
When despatched ..		

Buildings - South Canara - Mangalore - Govt Training School for Mistresses - Compound wall Supplemental estimate - Rs 5350 - ~~Sanctioned~~ Approved -

READ AGAIN G.O. No. 1003 W, dated 6 — 10 — 1923.- (F)

" " " 192

...D ALSO:—

C. No. ..... From the D.P.I Madras, No. 2045 A/24 dated 30 . 3 . 1926

" " " " " 192

" " " " " 192

ORDER.

Mis.

No. ~~553 W~~ 557W dated ~~17 5 1926~~ 18 . 5 . 1926.

The estimate amounting to Rs 5350/ for the Construction of a Compound wall round the Govt Training School for Mistresses at Mangalore is ~~sanctioned~~ approved as Supplemental to the estimate sanctioned in G.O. No 1003 W & 6.10.23

2. The cost of the work will be met from the savings in the original estimate.

14.5.26 14.5.26

C E (Roads) with plans & estimate

Law (Edn) Dept. 20/5/26